

Wolf Apps, LLC

[REDACTED]
[REDACTED]
[REDACTED]

[REDACTED]
www.apps4ems.com

Company Representative
Tim Wolf



Wolf Apps, LLC

Wolf Apps, LLC Project # 219

Sarah Bush Lincoln Health System Mobile App

Prepared for:

Jo Flannell

Sarah Bush Lincoln Health System

1000 Health Center Drive • Mattoon, IL 61938

P [REDACTED]

Proposal Issued:

08.05.2013

Proposal Valid to:

09.30.2013

Statement of Confidentiality

This proposal and supporting materials contain confidential and proprietary business information of Wolf Apps, LLC. These materials may be printed or photocopied for use in evaluating the proposed project, but are not to be shared with other parties.

Project Budget Breakdown

Primary: Standard Features

▶ Mobile app for iOS and Android - standard		\$ [REDACTED]
▶ Protocols and procedures formatted and optimized for mobile device displays		\$ INCLUDED
▶ Medical Control one-touch dial		\$ INCLUDED
▶ Poison Control one-touch dial		\$ INCLUDED
▶ Medications indexed for quick retrieval		\$ INCLUDED
▶ Full color static mock-up of mobile application		\$ INCLUDED

Secondary: Optional features

▶ Scringo social network integration and deployment	YES, I WANT IT! <input type="checkbox"/>	\$ [REDACTED]
▶ MedEvac - display and send your exact GPS position by SMS (text) or email	YES, I WANT IT! <input type="checkbox"/>	\$ [REDACTED]
▶ Medication calculators (up to 3, additional [REDACTED])	YES, I WANT IT! <input type="checkbox"/>	\$ [REDACTED]
▶ Facilities - mapping and one-touch dialing to the facilities you use most (first 10 facilities)	YES, I WANT IT! <input type="checkbox"/>	\$ [REDACTED]
▶ Additional facilities (mapping and one-touch dial)	YES, I WANT IT! <input type="checkbox"/>	\$ [REDACTED]
▶ Notepad - a notepad for anything you want, can be secured with a login	YES, I WANT IT! <input type="checkbox"/>	\$ [REDACTED]
▶ Timer - a simple timer that comes in handy	YES, I WANT IT! <input type="checkbox"/>	\$ [REDACTED]
▶ Video, Interactive Quizzes, Email photos, Push notifications		\$ QUOTE

Support

▶ Technical support and application maintenance for first year after deployment		\$ FREE
▶ Technical support and application maintenance including protocol changes (per calendar year)		[REDACTED]

Project Timeline

Weeks	1	2	3	4	5	6
Design						
Development						

Design

Development

Week 1: Layout design

The layout of the app will be determined. The basic navigation structure and placement of interactive elements will be mocked up.

Week 2: Logo / Artwork

The app's various icons, banners, buttons, color schemes, transitions will be created using base artwork provided by the customer. Artwork that needs to be recreated in vector based formats will be.

Week 3: Digital mockup

Once the graphics have been created and the layout determined a digital mockup of the app will be provided. This will give the customer a visual, static representation of the final product. At this point any layout changes can be done before any coding makes them permanent.

Week 4: App development

Once you've signed off on the design and functionality of the app we will get to work building the code that will display your data. Once the coding is complete the customer supplied data will be formatted for display on mobile devices and integrated into the app.

Week 5: App testing, social media development

It may look like your app is complete, but thorough beta testing on a myriad of devices and simulators is needed to ensure it performs in the field. If you elected to integrate social networking features in your app they will be thoroughly tested also to ensure interconnectivity.

Week 6: App publishing

Once we're sure all is as it should be, we'll upload your app to the Apple App Store and/or Google Play. Apple will take approximately 10 days to review the app for functionality. Google has no review process so your app will be available immediately. We can set both versions to launch upon approval by Apple if desired.

Acceptance of Quote

Wolf Apps, LLC Project # 219 — Sarah Bush Lincoln Health System

Sarah Bush Lincoln Health System
 1000 Health Center Drive • Mattoon, IL 61938
 P [REDACTED]

Project Due
 6 weeks after deposit*

Proposal Date
 08.05.2013

▶ iOS and Android Mobile Application - Standard features	[REDACTED]
▶ Optional features: Scringo, Med Calculator, Facilities, MedEvac	\$ [REDACTED]
Total incl.tax	\$ [REDACTED]

Print name

Position

Sign here to approve

Date

Payment Information

Check, ACH, Visa, MasterCard, Discover, AMEX, or PayPal

Wolf Apps, LLC

EIN [REDACTED]

[REDACTED]
 [REDACTED]

Terms

I accept the proposal above and I have read and understood the Terms and Conditions of Service provided by Wolf Apps, LLC, and agree to abide by them. I include with this acceptance the deposit of 50% to start the project.

Tick if you would like us to send you an invoice.

